
                               BIDDING SCHEDULE_______________________________ 
                               
Item                                 Estimated             Unit      Estimated 
No.           Description            Quantity     Unit     Price     Amount___ 
   
 

  
 00010-1  

  0001.  Mobilization and Demobilization      1 LS  $_______ 
 
 0002.  Clearing, Grubbing and Stripping      1 LS   _______ 
 
 0003.  Old Ferry Road Reconstruction      1 LS   _______ 
 
 0004.  Boat Ramp Access Road      1 LS   _______ 
 
 0005.  Exterior Berm      1 LS    _______ 
  
 0006.  Site 1 Drainage Structure       1 LS    _______ 
  
 0007.  Site 1 Approach Channel  
  Excavation       1 LS   _______ 
 
 0008.  Site 2 Pump Station and Drainage 
  Structure      1 LS   _______ 
 
 0009.  Site 3 Pump Station      1 LS   _______ 
 
 0010.  Sites 2 and 7 Approach Channel  
  Excavation      1 LS   _______ 
 
 0011.  Site 6 Drainage Structure      1 LS   _______ 
 
 0012.  Site 6 Access Road      1 LS   _______ 
 
 0013.  Site 7 Drainage Structure      1 LS   _______ 
 
 0014.  Site 11 Drainage Structure      1 LS     _______ 
 
 0015.  County Road HH Construction      1 LS   _______ 
 
 0016.  Swan Lake Sites 2 and 3  
   Stoplog Hoists      1 LS   _______ 
 
 0017.  Seeding      23 AC    _______ 
  
 0018.  Portable Fuel Tank      2 EA _______  _______ 
 
 0019.  Portable Hydraulic Power Units      2 EA _______  _______ 
 
 0020.  Diesel Engine Pump Drive Units      2 EA _______  _______ 
 
 0021.  Riprap, B-Stone 
  a.  First 7000 tons     7000 TN _______  _______ 
 
  b.  All over 7000 tons     1000 TN _______  _______ 
 
 0022.  Riprap, C-Stone 
  a.  First 16,000 tons   16,000 TN _______  _______ 
 
  b.  All over 16,000 tons     3850 TN _______  _______ 
 
 



                               BIDDING SCHEDULE_______________________________ 
                               
Item                                 Estimated             Unit      Estimated 
No.           Description            Quantity     Unit     Price     Amount___ 
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 0023.  Bedding Material 
  a.  First 8000 tons     8000 TN _______  _______ 
 
  b.  All over 8000 tons     1560 TN _______  _______ 
 
 0024.  Geogrid 
  a.  First 10,000 square yards   10,000 SY _______  _______ 
 
  b.  All over 10,000 square yards   3000 SY _______  _______ 
 
 0025.  Silt Filter Fence 
  a.  First 2500 lineal feet     2500 LF _______  _______ 
 
  b.  All over 2500 lineal feet      880 LF _______  _______ 
 
 0026.  Crushed Stone Surface Course 
  a.  First 5000 tons     5000 TN _______  _______ 
 
  b.  All over 5000 tons     1850 TN _______  _______ 
 
 0027.  Crushed Stone Base Course 
  a.  First 1000 tons     1000 TN _______  _______ 
 
  b.  All over 1000 tons      300 TN _______  _______ 
 
 0028. Geotextile 
  a.  First 3,000 square yards     3,000 SY _______  _______ 
 
  b.  All over 3,000 square yards   1,000 SY _______  _______ 
 
 
 OPTIONAL BID ITEM 
 
 0029.  Site 12 Concrete Ramp      1 LS   _______ 
 
 
 
 
   
ABBREVIATIONS   TOTAL  $   _______ 
LS Lump Sum 
EA Each 
CY Cubic Yard 
TN Tons 
AC Acre 
 
 
 
 
 
 
 
 
(SEE BIDDING SCHEDULE NOTES)  
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BIDDING SCHEDULE NOTES 
 

1. All quantities shown on the BIDDING SCHEDULE are estimated 
quantities except when the unit is shown as lump sum "LS". 
 

2. When bids are solicited on a unit price basis, bidders shall insert 
in the spaces provided therefor in the SCHEDULE both the "unit price" and the 
"estimated amount" resulting from applying the said unit price to the 
estimated quantity shown.  In event the bidder quotes only a total price 
("estimated amount") in its bid and fails to quote the unit price, the 
Government will determine such unit price by dividing the total price quoted 
by the quantity of the item set out in the SCHEDULE.  The bidder agrees that 
the unit price so determined shall be used for the purpose of bid evaluation, 
award and all payments to the Contractor including final payment. 
 

3. All extensions of the unit prices shown will be subject to 
verification by the Government.  In case of variation between the unit price 
and the extension, the unit price will be considered to be the bid and the 
extension will be corrected accordingly. 
 

4. If a modification to a bid based on unit prices is submitted, which 
provides for a lump sum adjustment to the total estimated cost, the 
application of the lump sum adjustment to each unit price in the bid schedule 
must be stated.  If it is not stated, the bidder agrees that the lump sum 
adjustment shall be applied on a pro rata basis to every unit price in the bid 
schedule. 
 

5. Bidders are required to bid on all items listed on the Bidding 
Schedule in addition to inserting a total quoted bid in the appropriate space 
provided.  Failure to do so will be considered good cause to disqualify the 
bid. 

 
 6.  Bidders are encouraged to pay particular attention to the 
requirements on lab “validation” in Section 01440 of the contract 
specifications. 

 
 
7.  EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)  EFARS  52.212-5000 Item 

Nos. 0021 thru 0028 are subdivided into two or more estimated quantities and 
are to be separately priced.  The Government will evaluate these items on the 
basis of total price of their sub-items. 
 

8.  VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS.  (MAR 1995)  
EFARS 52.212-5001.   This variations in estimated quantities clause is 
applicable only to Item Nos. 0021 thru 0028. 
 

(a)  Variation from the estimated quantity in the actual work 
performed under any second or subsequent subitem or elimination of all work 
under such a second or subsequent subitem will not be the basis for an 
adjustment in contract unit price. 
 
     (b)  Where the actual quantity of work performed for Item Nos. 0021 
thru 0028 is less than 85 percent of the quantity of the first subitem listed 
under such item, the Contractor will be paid at the contract unit price for 
that subitem for the actual quantity of work performed, and, in addition, an 
equitable adjustment shall be made in accordance with the Contract Clause FAR 
52.211-18, Variation in Estimated Quantities. 
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  (c)  If the actual quantity of work performed under Item Nos. 0021 
thru 0028 exceeds 115 percent or is less than 85 percent of the total 
estimated quantity of the subitems under that item, and/or if the quantity of 
work performed under the second subitem or any subsequent subitem under Item 
Nos. 0021 thru 0028 exceeds 115 percent or is less than 85 percent of the 
estimated quantity of any such subitem, and if such variation causes an 
increase or a decrease in the time required for performance of this contract, 
the contract completion time will be adjusted in accordance with the Contract 
Clause FAR 52.211-18, Variation in Estimated Quantities. 
 
 9.  OPTIONAL BID ITEMS. 
 
  Bid Item No. 0029 is an OPTIONAL ITEM.  Upon the review of 
inspection at the site, the Contracting Officer, in accordance with the 
specifications and drawings, will direct the Site 12 Concrete Ramp optional 
bid item as needed.  The Contractor shall perform the appropriate work ONLY 
when directed by the Contracting Officer.  The Government is not obligated to 
request any work under any optional item(s).  The bid prices for each optional 
item shall represent your firm price to perform that service.  Payment will be 
made ONLY for work actually requested and performed to the Government’s 
satisfaction. 
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DIVISION 1 - GENERAL REQUIREMENTS 
 
Par.                  Page 
No.     PARAGRAPH TITLE         No. 
 

SECTION 01025 
 

MEASUREMENT AND PAYMENT 
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1.2 MOBILIZATION AND DEMOBILIZATION          01025-1 
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1.10 SITE 3 PUMP STATION            01025-2 
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1.14 SITE 7 DRAINAGE STRUCTURE           01025-3 
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1.24 BEDDING MATERIAL             01025-6 
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1.27 GEOTEXTILE                  01025-7 
 
 
PART 2  PRODUCTS  (NOT USED) 
 
PART 3  EXECUTION  (NOT USED) 
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SECTION 01025 
 

MEASUREMENT AND PAYMENT 
 
PART 1   GENERAL 
 

1.1 SUBMITTALS.  Government approval is required for submittals with a 
"G" designation; submittals not having a "G" designation are for information 
only.  When used, a designation following the "G" designation identifies the 
office that will review the submittal for the Government.  The following shall 
be submitted in accordance with Section 01300 SUBMITTAL PROCEDURES: 
 

a. Scale Certification.  Certify scale accuracy before using to 
measure riprap. 
 

b. Data.  Weight Certificates.  Submit certified weight certificates 
for riprap and aggregate surface course. 
 

c. Survey Data for exterior berm with quantity calculations. 
 

1.2 MOBILIZATION AND DEMOBILIZATION.  Mobilization and demobilization 
will not be measured for payment.  Payment for costs associated with 
mobilization and demobilization will be made at the contract lump sum price 
for "Mobilization and Demobilization", as defined in Section 00700, contract 
clause, PAYMENT FOR MOBILIZATION AND DEMOBILIZATION. 
 

1.3 CLEARING, GRUBBING, AND STRIPPING.  Payment for clearing, grubbing 
and stripping will be made at the contract lump sum price for "Clearing, 
Grubbing, and Stripping", which price and payment shall constitute full 
compensation for the costs of all work associated with clearing, grubbing and 
stripping as specified in Section 02110 CLEARING, GRUBBING, AND STRIPPING and 
as shown on the drawings. 
 

1.4 OLD FERRY ROAD RECONSTRUCTION.  Payment for the Old Ferry Road 
Reconstruction from Station 1+55 to approximate station 17+00, will be made at 
the contract lump sum price for “Old Ferry Road Reconstruction”, which price 
and payment shall constitute full compensation for all costs associated with 
furnishing material, equipment and labor for reconstructing the road, 
including excavation, grading, fill, subgrade preparation, and other 
miscellaneous work, as specified in Sections 02212 IMPERVIOUS EMBANKMENT, and 
02220 EXCAVATION; and as shown on the drawings. 
 

1.5 BOAT RAMP ACCESS ROAD.  Payment for the Boat Ramp Access Road from 
Station 200+00 to 209+41, will be made at the contract lump sum price for 
“Boat Ramp Access Road”, which price and payment shall constitute full 
compensation for all costs associated with furnishing material, equipment and 
labor for constructing the road, including excavation, grading, fill, subgrade 
preparation, and other miscellaneous work, as specified in Sections 02212 
IMPERVIOUS EMBANKMENT, and 02220 EXCAVATION; and as shown on the drawings. 
 

1.6 EXTERIOR BERM.  Payment for the Exterior Berm from approximate 
Stations 17+00 to 27+00, 30+00 to 59+00, 64+22 to 81+20, and 85+00 to 90+00, 
will be made at the contract lump sum price for “Exterior Berm”, which price 
and payment shall constitute full compensation for all costs associated with 
furnishing material, equipment and labor for constructing the exterior berm, 
including excavation, hauling, grading, embankment, culvert pipe, subgrade 
preparation, geomembrane, gates, and other miscellaneous work, as specified in 
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Sections 02212 IMPERVIOUS EMBANKMENT, 02220 EXCAVATION, 02372 GEOMEMBRANE, 
02610 CULVERT PIPE, 02831 CHAIN LINK FENCING AND ROAD GATES, and 15201 
DUCKBILL CHECK VALVES; and as shown on the drawings. 
 

1.7 SITE 1 DRAINAGE STRUCTURE.  Payment for the drainage structure at 
Site 1, Station 28+50 to 30+00, will be made at the contract lump sum price 
for “Site 1 Drainage Structure”, which price and payment shall constitute full 
compensation for all costs associated with furnishing material, equipment and 
labor for constructing the drainage structure at Site 1, including excavation, 
cofferdams, dewatering, demolishing existing building slab, fill, formwork, 
reinforced concrete, precast concrete, sluice gates, sheet piles, H-piles, jib 
crane, structural steel, stoplogs, grating, appurtenances, backfill, subgrade 
preparation, guard rail, staff gage, and other miscellaneous work, as 
specified in Sections 02140 DEWATERING AND SURFACE WATER CONTROL, 02212 
IMPERVIOUS EMBANKMENT, 02220 EXCAVATION, 02411 METAL SHEET PILING, 02456 STEEL 
H-PILES, 02840 STEEL GUARDRAIL, 03308 CONCRETE, 03410 PLANT-PRECAST AND 
PRECAST PRESTRESSED STRUCTURAL CONCRETE, 05101 METALWORK MATERIALS, 
FABRICATION, AND MISCELLANEOUS PROVISIONS, 13310 STAFF GAGE, 14629 STOPLOG 
HOISTS, 15100 SLUICE GATES, and 15300 JIB CRANE; and as shown on the drawings.  
 

1.8 SITE 1 APPROACH CHANNEL EXCAVATION.  Payment for the approach 
channel excavation to Site 1 from Station 600+00 to 615+63, will be made at 
the contract lump sum price for “Site 1 Approach Channel Excavation”, which 
price and payment shall constitute full compensation for all costs associated 
with furnishing equipment and labor for constructing the approach channel to 
Site 1, including excavation, cofferdams, dewatering, hauling, disposal of 
excavated material in an approved manner, and other miscellaneous work, as 
specified in Sections 02140 DEWATERING AND SURFACE WATER CONTROL and 02220 
EXCAVATION and as shown on the drawings. 
 

1.9 SITE 2 PUMP STATION AND DRAINAGE STRUCTURE.  Payment for the pump 
station and drainage structure at Site 2, Station 59+00 to 64+22, will be made 
at the contract lump sum price for “Site 2 Pump Station and Drainage 
Structure”, which price and payment shall constitute full compensation for all 
costs associated with furnishing material, equipment and labor for 
constructing the structure at Site 2, including excavation, cofferdams, 
dewatering, fill, sheet pile walls, steel H-piles, structural steel, 
reinforced concrete, precast concrete, pump, jack shaft, discharge pipe, 
duckbill valve, appurtenances, backfill, subgrade preparation, sluice gates, 
guard rail, bollards, staff gage, as specified in Sections 02140 DEWATERING 
AND SURFACE WATER CONTROL, 02212 IMPERVIOUS EMBANKMENT, 02220 EXCAVATION, 
02411 METAL SHEET PILING, 02457 STEEL PIPE PILES, 02840 GUARDRAIL, 03308 
CONCRETE, 03410 PLANT-PRECAST AND PRECAST PRESTRESSED STRUCTURAL CONCRETE, 
05101 METALWORK MATERIALS, FABRICATION, AND MISCELLANEOUS PROVISIONS, 13310 
STAFF GAGE, 15100 SLUICE GATES, 15131 PUMPS, 15200 DISCHARGE PIPE AND 
APPURTENANCES, and 15201 DUCKBILL CHECK VALVES; and as shown on the drawings. 
 

1.10 SITE 3 PUMP STATION.  Payment for the pump station and drainage 
structure at Site 3, Station 81+20 to 85+00, will be made at the contract lump 
sum price for “Site 3 Pump Station”, which price and payment shall constitute 
full compensation for all costs associated with furnishing material, equipment 
and labor for constructing the structure at Site 3, including excavation, 
cofferdams, dewatering, fill, sheet pile walls, steel pipe piles, structural 
steel, reinforced concrete, pump, jack shaft, discharge pipe, duckbill valve, 
appurtenances, backfill, subgrade preparation, guard rail, bollards, staff 
gage, as specified in Sections 02140 DEWATERING AND SURFACE WATER CONTROL, 
02212 IMPERVIOUS EMBANKMENT, 02220 EXCAVATION, 02411 METAL SHEET PILING, 02457 
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STEEL PIPE PILES, 02840 GUARDRAIL, 03308 CONCRETE, 05101 METALWORK MATERIALS, 
FABRICATION, AND MISCELLANEOUS PROVISIONS, 13310 STAFF GAGE, 15100 SLUICE 
GATES, 15131 PUMPS, 15200 DISCHARGE PIPE AND APPURTENANCES, and 15201 DUCKBILL 
CHECK VALVES; and as shown on the drawings. 
 

1.11 SITES 2 AND 7 APPROACH CHANNEL EXCAVATION.  Payment for the 
approach channel excavation to Sites 2 and 7, Station 400+00 to 409+93 and 
500+00 to 510+74, will be made at the contract lump sum price for “Sites 2 and 
7 Approach Channel Excavation”, which price and payment shall constitute full 
compensation for all costs associated with furnishing material, equipment and 
labor for constructing the approach channels to Sites 2 and 7, including 
subaqueous excavation of Chickahominy, Royale, and Silver Lakes, disposal of 
excavated material in an approved manner, and other miscellaneous work, as 
specified in Section 02220 EXCAVATION and as shown on the drawings. 
 

1.12 SITE 6 DRAINAGE STRUCTURE.  Payment for the stoplog and sluice 
gate drainage structure at Site 6 from Station 200+99 to 202+20, will be made 
at the contract lump sum price for “Site 6 Drainage Structure”, which price 
and payment shall constitute full compensation for all costs associated with 
furnishing material, equipment and labor for constructing the drainage 
structure at Site 6, including excavation, cofferdams, dewatering, fill, 
formwork, reinforced concrete, stoplogs, sheet pile walls, precast concrete, 
precast drainage structures, sluice gates, grating, jib crane, structural 
steel, appurtenances, backfill, subgrade preparation, and other miscellaneous 
work, as specified in Sections 02140 DEWATERING AND SURFACE WATER CONTROL, 
02212 IMPERVIOUS EMBANKMENT, 02220 EXCAVATION, 02411 METAL SHEET PILING, 02631 
DRAINAGE STRUCTURES, 03308 CONCRETE, 03410 PLANT-PRECAST AND PRECAST 
PRESTRESSED STRUCTURAL CONCRETE, 05101 METALWORK MATERIALS, FABRICATION, AND 
MISCELLANEOUS PROVISIONS, 14629 STOPLOG HOISTS, 15100 SLUICE GATES, and 15300 
JIB CRANE; and as shown on the drawings. 
 

1.13 SITE 6 ACCESS ROAD.  Payment for the Site 6 Access Road from 
approximate Station 200+80 to 200+99 and 202+00 to 209+36, will be made at the 
contract lump sum price for “Site 6 Access Road”, which price and payment 
shall constitute full compensation for all costs associated with furnishing 
material, equipment and labor for constructing the road, including excavation, 
hauling, grading, fill, subgrade preparation, and other miscellaneous work, as 
specified in Section 02212 IMPERVIOUS EMBANKMENT; and as shown on the 
drawings. 
 

1.14 SITE 7 DRAINAGE STRUCTURE.  Payment for the stoplog drainage 
structure at Site 7, will be made at the contract lump sum price for “Site 7 
Drainage Structure”, which price and payment shall constitute full 
compensation for all costs associated with furnishing material, equipment and 
labor for constructing the drainage structure at Site 7, including excavation, 
cofferdams, dewatering, fill, formwork, reinforced concrete, precast concrete, 
sheet piles, H-piles, jib crane, structural steel, stoplogs, grating, 
appurtenances, backfill, subgrade preparation, staff gages, and other 
miscellaneous work, as specified in Sections 02140 DEWATERING AND SURFACE 
WATER CONTROL, 02212 IMPERVIOUS EMBANKMENT, 02220 EXCAVATION, 02411 METAL 
SHEET PILING, 02456 STEEL H-PILES, 02840 STEEL GUARDRAIL, 03308 CONCRETE, 
03410 PLANT-PRECAST AND PRECAST PRESTRESSED STRUCTURAL CONCRETE, 05101 
METALWORK MATERIALS, FABRICATION, AND MISCELLANEOUS PROVISIONS, 13310 STAFF 
GAGE, 14629 STOPLOG HOISTS, and 15300 JIB CRANE; and as shown on the drawings. 
 

1.15 SITE 11 DRAINAGE STRUCTURE.  Payment for the stoplog drainage 
structure at Site 11, will be made at the contract lump sum price for “Site 11 
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Drainage Structure”, which price and payment shall constitute full 
compensation for all costs associated with furnishing material, equipment and 
labor for constructing the drainage structure at Site 11, including 
excavation, cofferdams, dewatering, fill, formwork, reinforced concrete, 
stoplogs, sheet pile walls, H-piles, precast concrete, jib crane, structural 
steel, appurtenances, backfill, subgrade preparation, staff gages, and other 
miscellaneous work, as specified in Sections 02140 DEWATERING AND SURFACE 
WATER CONTROL, 02212 IMPERVIOUS EMBANKMENT, 02220 EXCAVATION, 02411 METAL 
SHEET PILING, 02456 STEEL H-PILES, 03308 CONCRETE, 03410 PLANT-PRECAST AND 
PRECAST PRESTRESSED STRUCTURAL CONCRETE, 05101 METALWORK MATERIALS, 
FABRICATION, AND MISCELLANEOUS PROVISIONS, 13310 STAFF GAGE, 14629 STOPLOG 
HOISTS, and 15300 JIB CRANE; and as shown on the drawings. 
 

1.16 SITE 12 CONCRETE RAMP.  Payment for the concrete pump ramp at Site 
12 will be made at the optional contract lump sum price for “Site 12 Concrete 
Ramp”, which price and payment shall constitute full compensation for all 
costs associated with furnishing material, equipment and labor for 
constructing the ramp and access road, including excavation, fill, formwork, 
reinforced concrete, drainage aggregate, culvert pipes, appurtenances, 
backfill, subgrade preparation, and other miscellaneous work, as specified in 
Sections 02212 IMPERVIOUS EMBANKMENT, 02220 EXCAVATION, 02381 PUMP RAMPS, 
02610 CULVERT PIPES, and 03308 CONCRETE; and as shown on the drawings. 
 

1.17 COUNTY ROAD HH CONSTRUCTION.  Payment for the construction of 
County Road HH from Station 300+13 to 313+80, will be made at the contract 
lump sum price for “County Road HH Construction”, which price and payment 
shall constitute full compensation for all costs associated with furnishing 
material, equipment and labor for constructing the road, including excavation, 
dewatering, grading, fill, culverts, subgrade preparation, bituminous seal 
coat, cover and surface aggregate, and other miscellaneous work, as specified 
in Sections 02140 DEWATERING AND SURFACE WATER CONTROL, 02212 IMPERVIOUS 
EMBANKMENT, 02220 EXCAVATION, 02610 CULVERT PIPE, 02745 BITUMINOUS SURFACE 
TREATMENT, 02748 BITUMINOUS PRIME COAT, 02900 ESTABLISHMENT OF TURF, 15100 
SLUICE GATE, and 15201 DUCKBILL CHECK VALVES; and as shown on the drawings. 
 

1.18 SWAN LAKE SITES 2 AND 3 STOPLOG HOISTS.  Payment for the 
modifications to the stoplog hoist systems and walkway additions at Swan Lake 
Sites 2 and 3 will be made at the contract lump sum price for “Swan Lake Site 
2 and 3 Stoplog Hoists”, which price and payment shall constitute full 
compensation for all costs associated with furnishing material, equipment and 
labor for constructing the modifications at Swan Lake Sites 2 and 3, including 
reinforced concrete, structural steel, grating, stoplog hoists, lifting beams, 
and appurtenances, as specified in Sections 00308 CONCRETE, 05101 METALWORK 
MATERIALS, FABRICATION, AND MISCELLANEOUS PROVISION, and 14629 STOPLOG HOISTS; 
and as shown on the drawings. 
 

1.19 SEEDING.  
 

1.19.1 Measurement.  Seeding will be measured for payment by the 
acre, and quantities will be determined from the plan area that is seeded.  
 

1.19.2 Payment.  Payment for seeding will be made at the contract 
unit price per acre for “Seeding”, which price and payment shall constitute 
full compensation for all costs associated with establishing turf as specified 
herein, and as shown on the drawings. 
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1.20 PORTABLE FUEL TANK. 
 

1.20.1 Measurement.  Portable trailer mounted fuel tanks will be 
measured for payment by each, and quantities will be determined as specified 
in Section 15455 PORTABLE FUEL TANKS. 
 

1.20.2 Payment.  Payment for portable trailer mounted fuel tanks 
will be made at the contract item unit price per each for “Portable Fuel 
Tanks”, which prices and payments shall constitute full compensation for all 
costs associated with furnishing, transporting, delivering and labor to 
provide the portable fuel tanks, as specified in Section 15455 PORTABLE FUEL 
TANKS. 
 

1.21 PORTABLE HYDRAULIC POWER UNITS. 
 

1.21.1 Measurement.  Portable hydraulic power units will be 
measured for payment by each, and quantities will determined as specified in 
Section 15100 SLUICE GATES. 
 

1.21.2 Payment.  Payment for portable hydraulic power unit will be 
made at the contract item unit price per each for “Portable Hydraulic Power 
Unit”, which prices and payments shall constitute full compensation for all 
costs associated with furnishing, transporting, delivering and labor to 
provide the portable hydraulic power units, including hydraulic wrench for 
sluice gates as specified in Section 15100 SLUICE GATES.  

 
1.22 DIESEL ENGINE PUMP DRIVE UNITS. 

 
1.22.1 Measurement.  Trailer mounted diesel engine pump drive units 

will be measured for payment by each, and quantities will be determined as 
specified in Section 15165 TRAILER MOUNTED DIESEL ENGINE PUMP DRIVE UNITS. 
 

1.22.2 Payment.  Payment for trailer mounted diesel engine pump 
drive units will be made at the contract item unit price per each for “Trailer 
Mounted Diesel Engine Pump Drive Unit”, which prices and payments shall 
constitute full compensation for all costs associated with furnishing, 
transporting, delivering and labor to provide the trailer mounted diesel 
engine pump drive units, as specified in Section 15165 TRAILER MOUNTED DIESEL 
ENGINE PUMP DRIVE UNITS. 
 

1.23 STONE MATERIALS. 
 

1.23.1 Measurement.  The stone materials, including Riprap, B-
Stone; Riprap, C-Stone; crushed stone surface course; and crushed stone base 
course, will be measured for payment by the ton with final quantities rounded 
to the nearest whole ton.   
 
      1.23.1.1    Delivery by Barge.  If delivered by barge, the Quality 
Assurance Representative will measure stone for payment, by weight determined 
from barge displacement.  The Contractor shall furnish a list of barges to be 
used on this contract at the pre-construction conference.  This will enable 
the Government to refer to the "Division Barge Displacement Tables" for 
updated tables.  For any new barges to be utilized on this contract, the 
Contractor shall furnish with the barge displacement tables a drawing or 
sketch of each barge, dimension in sufficient detail to permit checking of the 
tables.  The drawings shall show, as a minimum, the length, width, and depth 
of the barge and dimensions of the rake or rakes.  Each such table shall have 
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its accuracy certified by a person or firm, other than the Contractor, 
customarily performing this service.  Each table will be verified by the 
Government.  Each table submitted shall show the name and/or number of the 
barge, the barge dimensions, the barge owner, the name of the fabricator, 
certification, and date of certification of the person or firm preparing the 
table.  Barges may be field checked for current dimensions by the Quality 
Assurance Representative.  Each table submitted shall contain, in parallel 
columns, the freeboard of the barge in feet and tenths from zero to the full 
depth of the barge, and the corresponding gross displacement to the nearest 
ton.  Each barge shall be suitably marked with lines parallel to the barge 
deck, (4 inches wide and 1 foot long) painted on both sides of the barge at 
each corner near the rake bulkheads.  The freeboard will be measured at the 4 
corners before and after being unloaded and the average of these measurements 
shall be used to determine the displacement.  The amount of displacement will 
determine the quantity delivered. 
 
     1.23.1.2    Delivery by Truck.  If delivered by truck, stone material 
weight to be paid for will be determined from certified weight tickets which 
shall be furnished by the Contractor without additional cost to the 
Government.  A certified weight ticket shall be defined as each truck being 
weighed empty, and again when loaded and the ticket, identified by the 
Contractor's name and the contract number, signed by the approved quarry 
representative with the statement "certified correct".  This procedure shall 
be followed for each load hauled.  The Contractor shall initial each ticket to 
verify the accuracy and completeness of each ticket before submitting it to 
the Government.  The Contractor shall furnish certification stating the scales 
were tested and approved by the local authority. 
 
       1.23.2      Payment.  Payment for stone materials will be made at the 
applicable contract unit prices per ton for "Riprap; B-Stone”, “Riprap, C-
Stone”; “Crushed Stone Surface Course”; and “Crushed Stone Base Course", 
which prices and payments shall constitute full compensation for all costs of 
furnishing, transporting and placing the stone materials required and for 
maintaining the work until acceptance as specified herein, and as shown on 
the drawings. 
 

1.24 BEDDING MATERIALS. 
 

1.24.1 Measurement.  The bedding material will be measured for 
payment by the ton with final quantities rounded to the nearest whole ton.   
 
      1.24.1.1    Delivery by Barge.  If delivered by barge, the Quality 
Assurance Representative will measure stone for payment, by weight determined 
from barge displacement.  The Contractor shall furnish a list of barges to be 
used on this contract at the pre-construction conference.  This will enable 
the Government to refer to the "Division Barge Displacement Tables" for 
updated tables.  For any new barges to be utilized on this contract, the 
Contractor shall furnish with the barge displacement tables a drawing or 
sketch of each barge, dimension in sufficient detail to permit checking of the 
tables.  The drawings shall show, as a minimum, the length, width, and depth 
of the barge and dimensions of the rake or rakes.  Each such table shall have 
its accuracy certified by a person or firm, other than the Contractor, 
customarily performing this service.  Each table will be verified by the 
Government.  Each table submitted shall show the name and/or number of the 
barge, the barge dimensions, the barge owner, the name of the fabricator, 
certification, and date of certification of the person or firm preparing the 
table.  Barges may be field checked for current dimensions by the Quality 
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Assurance Representative.  Each table submitted shall contain, in parallel 
columns, the freeboard of the barge in feet and tenths from zero to the full 
depth of the barge, and the corresponding gross displacement to the nearest 
ton.  Each barge shall be suitably marked with lines parallel to the barge 
deck, (4 inches wide and 1 foot long) painted on both sides of the barge at 
each corner near the rake bulkheads.  The freeboard will be measured at the 4 
corners before and after being unloaded and the average of these measurements 
shall be used to determine the displacement.  The amount of displacement will 
determine the quantity delivered. 
 
     1.24.1.2    Delivery by Truck.  If delivered by truck, stone material 
weight to be paid for will be determined from certified weight tickets which 
shall be furnished by the Contractor without additional cost to the 
Government.  A certified weight ticket shall be defined as each truck being 
weighed empty, and again when loaded and the ticket, identified by the 
Contractor's name and the contract number, signed by the approved quarry 
representative with the statement "certified correct".  This procedure shall 
be followed for each load hauled.  The Contractor shall initial each ticket to 
verify the accuracy and completeness of each ticket before submitting it to 
the Government.  The Contractor shall furnish certification stating the scales 
were tested and approved by the local authority. 
 
       1.24.2      Payment.  Payment for bedding material will be made at the 
applicable contract unit prices per ton for “Bedding Material”, which prices 
and payments shall constitute full compensation for all costs of furnishing, 
transporting and placing the bedding material required and for maintaining 
the work until acceptance as specified herein, and as shown on the drawings. 
 
       1.25     GEOGRID.  
 
       1.25.1   Measurement.  Geogrid will be measured by the square yard 
installed on the project. Overlapping areas will not be measured twice. 
 
      1.25.2   Payment.  Payment will be made at the applicable contract 
unit price per square yard for “Geogrid”, which prices and payments shall 
constitute full compensation for all costs associated with furnishing 
materials, equipment, and labor for the installation of geogrid, including 
grading, specified in Section 02375 GEOGRID SOIL REINFORCEMENT, and as shown 
on the drawings. 
 
       1.26    SILT FILTER FENCE.  
 
       1.26.1   Measurement.  Silt filter fence will be measured by the linear 
foot installed on the project.  
 
       1.26.2   Payment.  Payment will be made at the applicable contract unit 
price per linear foot for “Silt Filter Fence”, which prices and payments shall 
constitute full compensation for all costs associated with furnishing 
materials, equipment, and labor for the installation of silt filter fence, 
including posts, fabric, connectors and trenching, in accordance with Section 
01130 ENVIRONMENTAL PROTECTION and as shown on the drawings.  
 
  1.27   GEOTEXTILE.   
 
       1.27.1   Measurement.  Geotextile will be measured by the plan area of 
geotextile installed on the project. Overlapping areas are not measured twice. 
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  1.27.2   Payment.  Payment will be made at the applicable contract unit 
price per square yard for “Geotextile”, which prices and payments shall 
constitute full compensation for all costs associated with furnishing 
materials, equipment, and labor for the installation of geotextile specified 
herein, and as shown on the drawings.  All incidentals shall be included in 
the unit price. 
 
 
PART 2   PRODUCTS  (NOT APPLICABLE) 
 
PART 3   EXECUTION (NOT APPLICABLE) 
 

-- End of Section -- 
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01130.12 
SECTION 01130 

ENVIRONMENTAL PROTECTION 
 
PART 1   GENERAL 
 
 1.1  APPLICABLE PUBLICATIONS.  The publications listed below form a part 
of this specification to the extent referenced.  The publications are referred 
to in the text by basic designation only. 
 
 1.1.1  Code of Federal Regulations (CFR). 
 
  40 CFR 261  Identification and listing of Hazardous Waste 
 
 1.1.2  Engineering Manuals (EM). 
 
  EM 385-1-1  U.S. Army Corps of Engineers Safety and Health 

Requirements Manual 
 
 1.2  DEFINITIONS.  Environmental pollution and damage is defined as the 
presence of chemical, physical, or biological elements or agents that 
adversely affect human health or welfare; unfavorably alter ecological 
balances of plant or animal communities; or degrade the environment from an 
aesthetic, cultural or historic perspective.  Environmental protection is the 
prevention/control of pollution and habitat disruption that may occur during 
construction.  The control of environmental pollution and damage requires 
consideration of air, water, land, biological and cultural resources; and 
includes management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive materials; and other pollutants. 
 
 1.3  SUBMITTALS.  Government approval is required for all submittals 
with a "GA" designation; submittals having an "FIO" designation are for 
information only.  The following shall be submitted in accordance with SECTION 
01300 - SUBMITTAL PROCEDURES: 
 
 1.3.1  Statements.  Environmental Protection Plan; GA.  Submit plan 
detailing Contractor's procedures for complying with all applicable 
environmental protection regulations and the special requirements of this 
contract. 
 
 1.4  ENVIRONMENTAL PROTECTION REQUIREMENTS.  The Contractor shall comply 
with all applicable Federal, State, and local laws and regulations.  The 
Contractor shall provide environmental protective measures and procedures to 
prevent and control pollution, limit habitat disruption, and correct 
environmental damage that occurs during construction. 
 
 1.4.1  Protection of Features.  This section supplements the Contract 
Clause PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, 
AND IMPROVEMENTS.  The Contractor shall prepare a list of features requiring 
protection under the provisions of the contract clause which are not specially 
identified on the drawings as environmental features requiring protection.  
The Contractor shall protect those environmental features specially on the 
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drawings, even if such preservation interferes with the Contractor’s work 
under this contract. 
 
 1.4.2  Permits.  This section supplements the Contractor's 
responsibility under the contract clause PERMITS AND RESPONSIBILITIES to the 
extent that the Government has already obtained environmental permits.  A 
listing of the environmental permits is provided in SECTION 00800 – SPECIAL 
CLAUSES, Paragraph 3, Physical Data, and a copy of each permit will be 
provided at the preconstruction conference.  The Contractor shall comply with 
the terms, and conditions of these permits.  The Contractor shall also comply 
with other environmental commitments made by the Government. 
 
 1.4.3  Special Environmental Requirements.  The Contractor shall comply 
with any special environmental requirements included at the end of this 
section.  These special environmental requirements are an outgrowth of 
environmental commitments made by the Government during the project 
development. 
 
 1.4.4  Environmental Assessment of Contract Deviations.  The Contract 
specifications have been prepared to comply with the special conditions and 
mitigation measures of an environmental nature which were established during 
the planning and development of this project.  The Contractor is advised that 
deviations from the drawings or specifications (e.g., proposed alternate 
borrow areas, disposal areas, staging areas, alternate access routes, etc.) 
could result in the requirement for the Government to reanalyze the project 
from an environmental and cultural resources standpoint.  The Contractor must 
obtain, at his expense, all necessary permits to use alternate sites 
including, but not limited to, Section 401 and Section 404 of the Clean Water 
Act, and coordination with the State Historic Preservation Officer regarding 
Section 106 of the National Historic Preservation Act.  Deviations from the 
construction methods and procedures indicated by the plans and specifications 
which may have an environmental impact will require a extended review, 
processing, and approval time by the Government.  The Contracting Officer 
reserves the right to disapprove alternate methods, even if they are more cost 
effective, if the Contracting Officer determines that the proposed alternate 
method will have an adverse environmental impact. 
 
 1.5  ENVIRONMENTAL PROTECTION PLAN.  Within 15 calendar days of Notice 
of Award, the Contractor shall submit an Environmental Protection Plan for 
review and acceptance by the Contracting Officer.  The Government will 
consider an interim plan for the first 30 days of operations.  However, the 
Contractor shall furnish an acceptable final plan not later than 30 calendar 
days after receipt of the Notice to Proceed.  The Contractor shall meet with 
representatives of the Contracting Officer to develop a mutual understanding 
relative to compliance with this section and administration of the 
environmental pollution control program.  Acceptance is conditional and is 
predicated upon satisfactory performance during construction.  The Government 
reserves the right to require the Contractor to make changes in the 
Environmental Protection Plan or operations if the Contracting Officer 
determines that environmental protection requirements are not being met.  The 
plan shall detail the actions which the Contractor shall take to comply with 
all applicable Federal, State, and local laws and regulations concerning 
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environmental protection and pollution control and abatement, as well as the 
additional specific requirements of this contract.  No physical work at the 
site shall begin prior to acceptance of the Contractor's plan or an interim 
plan covering the work to be performed.  The environmental protection plan 
shall include, but not be limited to, the following: 
 
 1.5.1  List of State and Local Laws and Regulations.  The Contractor 
shall provide as part of the Environmental Protection Plan a list of all State 
and local environmental laws and regulations which apply to the construction 
operations under the Contract. 
 
 1.5.2  Spill Control Plan.  The Contractor shall include as part of the 
environmental protection plan, a Spill Control Plan.  The plan shall include 
the procedures, instructions, and reports to be used in the event of an 
unforeseen spill of a substance regulated by the Emergency Response and 
Community Right-to-Know Act or regulated under State or local laws or 
regulations.  The Spill Control Plan supplements the requirements of EM 
385-1-1.  This plan shall include as a minimum: 
 
  a.  The name of the individual who will be responsible for 
implementing and supervising the containment and cleanup. 
 
  b.  Training requirements for Contractor's personnel and methods 
of accomplishing the training. 
 
  c.  A list of materials and equipment to be immediately available 
at the job site, tailored to cleanup work of the potential hazard(s) 
identified. 
 
  d.  The names and locations of suppliers of containment materials 
and locations of additional fuel oil recovery, cleanup, restoration, and 
material-placement equipment available in case of an unforeseen spill 
emergency. 
 
  e.  The methods and procedures to be used for expeditious 
contaminant cleanup. 
 
  f.  The name of the individual who will report any spills or 
hazardous substance releases and who will follow up with complete 
documentation.  This individual shall immediately notify the Contracting 
Officer in addition to the legally required Federal, State, and local 
reporting channels (including the National Response Center 1-800-424-8802) if 
a reportable quantity spill occurs.  The plan shall contain a list of the 
required reporting channels and telephone numbers. 
 
 1.5.3  Recycling and Waste Minimization Plan.  The Contractor shall 
submit a Recycling and Waste Minimization Plan as a part of the Environmental 
Protection Plan.  The plan shall detail the Contractor's actions to comply 
with the following recycling and waste minimization requirements: 
 
  a.  The Contractor shall participate in State and local Government 
sponsored recycling programs to reduce the volume of solid waste materials at 
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the source; 
 
  b.  Recovery of metal from debris and sale to recycling operation 
with Contractor retaining any money derived from sale; 
 
  c.  Collection of aluminum cans at the site for recycling. 
 
 1.5.4  Contaminant Prevention Plan.  As a part of the Environmental 
Protection Plan, the Contractor shall prepare a contaminant prevention 
statement identifying potentially hazardous substances to be used on the job 
site and intended actions to prevent accidental or intentional introduction of 
such materials into the air, water, or ground.  The Contractor shall detail 
provisions to be taken to meet Federal, State, and local laws and regulations 
regarding the storage and handling of these materials. 
 
 1.5.5 Storm Water Pollution Prevention Plan (SWPPP).  As a part of the 
Environmental Protection Plan, the Contractor shall prepare a Storm Water 
Pollution Protection Plan to ensure the design, implementation, management, 
and maintenance of Best Management Practices (BMP) in order to reduce the 
amount of sediment and other pollutants in storm water discharges associated 
with the land disturbance activities; comply with the Water Quality Standards 
of the state in which the construction activities take place.  The SWPPP also 
ensures compliance with the terms and conditions of the Land Disturbance 
Permit.  Reference Section 00800 Special Clauses. 
  
 1.5.6  Environmental Monitoring.  The Contractor shall include in the 
plan the details of environmental monitoring requirements under the laws and 
regulations and a description of how this monitoring will be accomplished. 
 
 
PART 2  PRODUCTS 
 

2.1  SILT FILTER FENCING.  Silt filter fencing shall comply with 
requirement of Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction, Article/Section 1080.02  SILT FILTER FENCE. 
 
 
PART 3   EXECUTION 
 
 3.1  SPECIAL ENVIRONMENTAL PROTECTION REQUIREMENTS. 
 
 3.1.1  Tree Protection.  No ropes, cables, or guys shall be fastened to 
or attached to any trees for anchorage unless specifically authorized by the 
Contracting Officer.  Where such special use is permitted, the Contractor 
shall provide effective protection to prevent damage to the trees and other 
land and vegetative resources.  Unless specifically authorized by the 
Contracting Officer, no construction equipment or materials shall be placed or 
used within the dripline of trees shown on the drawings to be saved.  No 
excavation or fill shall be permitted within the dripline of trees to be saved 
except as shown on the drawings. 
 
 3.1.2  U.S. Department of Agriculture (USDA) Quarantined Considerations. 
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 The Contractor shall thoroughly clean all construction equipment at the prior 
job site in a manner that ensures all residual soil is removed and that egg 
deposits from plant pests are not present.  The Contractor shall consult with 
the USDA Plant Protection and Quarantine (USDA - PPQ) jurisdictional office 
for additional cleaning requirements that may be necessary. 
 
 3.1.3  Commercial Borrow.  Prior to bringing commercially obtained 
borrow material onsite, the Contractor shall provide the Contracting Officer 
with the location of the borrow areas, the names of the owners and operators, 
and the types and estimated quantities of materials to be obtained from each 
source. 
 
 3.1.4  Disposal of Solid Wastes.  Solid waste is rubbish, debris, waste 
materials, garbage, and other discarded solid materials (excluding clearing 
debris and hazardous waste as defined in following paragraphs).  Solid waste 
shall be placed in containers and disposed of on a regular schedule.  All 
handling and disposal shall be conducted in such a way as to prevent spillage 
and contamination.  The Contractor shall transport all solid waste off site 
and dispose of it in compliance with Federal, State, and local requirements.  
The Contractor shall comply with Federal, State, and local laws and 
regulations pertaining to the use of the landfill area. 
 
 3.1.5  Clearing Debris.  Clearing debris is trees, tree stumps, tree 
trimmings, and shrubs, and leaves, vegetative matter, excavated natural 
materials (e.g., dirt, sand, and rock), and demolition products (e.g., brick, 
concrete, glass, and metals). 
 
  a.  The Contractor shall collect trees, tree stumps, tree 
trimmings, shrubs, leaves, and other vegetative matter; and shall dispose of 
in accordance with SECTION 02110-3.4.  The Contractor shall segregate the 
matter where appropriate for proper disposal.  Untreated and unpainted scrap 
lumber may be disposed of with this debris where appropriate. 
 
  b.  Excavated natural materials shall be transported from the 
project site for proper disposal in compliance with Federal, State, and local 
requirements. 
 
  c.  Demolition products shall be transported from the project site 
for proper disposal in compliance with Federal, State, and local requirements. 
 
 3.1.6  Disposal of Contractor Generated Hazardous Wastes.  Hazardous 
wastes are hazardous substances as defined in 40 CFR 261, or as defined by 
applicable State and local regulations.  Hazardous waste generated by 
construction activities shall be removed from the work area and be disposed of 
in compliance with Federal, State, and local requirements.  The Contractor 
shall segregate hazardous waste from other materials and wastes, and shall 
protect it from the weather by placing it in a safe covered location; 
precautionary measures against accidental spillage such as berming or other 
appropriate measures shall be taken.  Hazardous waste shall be removed from 
the project site within 60 days.  Hazardous waste shall not be dumped onto the 
ground, into storm sewers or open water courses, or into the sanitary sewer 
system. 
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 3.1.7  Fuels and Lubricants.  Fueling and lubrication of equipment and 
motor vehicles shall be conducted in a manner that affords the maximum 
protection against spills and evaporation.  Lubricants and waste oil to be 
discarded shall be stored in marked corrosion-resistant containers and 
recycled or disposed of in accordance with Federal, State, and local laws and 
regulations. 
 
 3.1.8  Nuclear Density Meters.  The Contractor shall adhere to the 
requirements of ER 385-1-80 when in possession of nuclear density meters. 
 
 3.2  HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES. 
 
 3.2.1  Discovered Historic, Archaeological, and Cultural Resources.  If 
during construction activities, items are observed that may have historic or 
archaeological value (e.g., Native American human remains or associated 
objects are discovered), such observations shall be reported immediately to 
the Contracting Officer so that the appropriate authorities may be notified 
and a determination made as to their significance and what, if any, special 
disposition of the finds should be made.  The Contractor shall cease all 
activities that may result in impact to or the destruction of these resources. 
The Contractor shall prevent its employees from trespassing on, removing, or 
otherwise disturbing such resources. 
 
 3.3  PROTECTION OF WATER RESOURCES.  The Contractor shall keep 
construction activities under surveillance, management, and control to avoid 
pollution of surface and ground waters. 
 
 3.3.1  Wastewater.  Wastewater directly derived from concrete 
construction activities shall not be discharged before being treated to remove 
pollutants. 
 
 3.4  PROTECTION OF FISH AND WILDLIFE RESOURCES.  The Contractor shall 
keep construction activities under surveillance, management and control to 
minimize interference with, disturbance to, and damage of, fish and wildlife. 
 
 3.5  PROTECTION OF AIR RESOURCES.  Special management techniques as set 
out below shall be implemented to control air pollution by the construction 
activities.  These techniques supplement the requirements of Federal, State, 
and local laws and regulations; and the safety requirements under this 
Contract.  If any of the following techniques conflict with the requirements 
of Federal, State, or local laws or regulations, or safety requirements under 
this contract, then those requirements shall be followed in lieu of the 
following. 
 
 3.5.1  Particulates.  Airborne particulates, including dust particles, 
from construction activities and processing and preparation of materials shall 
be controlled at all times, including weekends, holidays, and hours when work 
is not in progress.  The Contractor shall maintain all excavations, 
stockpiles, haul roads, permanent and temporary access roads, plant sites, 
disposal sites, borrow areas, and all other work areas free from airborne dust 
which would cause a hazard or nuisance. 
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 3.5.2  Other Air Pollutants. 
 
 3.5.2.1  Hydrocarbons and Carbon Monoxide.  Hydrocarbons and carbon 
monoxide emissions from equipment shall be controlled to Federal and State 
allowable limits at all times. 
 
 3.5.2.2  Odors.  Odors shall be controlled at all times for all 
construction activities, processing and preparation of materials. 
 
 3.6  INSPECTION.  If the Contracting Officer notifies the Contractor in 
writing of any observed noncompliance with contract requirements or Federal, 
State, or local laws, regulations, or permits, the Contractor shall inform the 
Contracting Officer of proposed corrective action and take such action to 
correct the noncompliance.  If the Contractor fails to comply promptly, the 
Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action is taken.  No time extensions will be granted 
or costs or damages allowed to the Contractor for any such suspension. 
 
 3.7  MAINTENANCE OF POLLUTION CONTROL FACILITIES.  The Contractor shall 
maintain all constructed pollution control facilities and portable pollution 
control devices for the duration of the Contract or for the length of time 
construction activities create the particular pollutant. 
 
 3.8  TRAINING OF CONTRACTOR PERSONNEL.  Contractor personnel shall be 
trained in environmental protection and pollution control.  The Contractor 
shall conduct environmental protection/pollution control meetings for all 
Contractor personnel monthly.  The training and meeting agenda shall include 
methods of detecting and avoiding pollution, familiarization with pollution 
standards, both statutory and contractual, installation and care of facilities 
(vegetative covers, etc.), and instruments required for monitoring purposes to 
ensure adequate and continuous environmental protection/pollution control.  
Anticipated hazardous or toxic chemicals or wastes, and other regulated 
contaminants, shall also be discussed.  Other items to be discussed shall 
include recognition and protection of archaeologic sites and artifacts. 
 

3.9  EROSION CONTROL. 
 

3.9.1 Unprotected Erodible Soils.  Earthwork brought to final grade 
shall be finished as indicated.  Side slopes and back slopes shall be 
protected as soon as practicable upon completion of rough grading.  All 
earthwork shall be planned and conducted to minimize the duration of exposure 
of unprotected soils.  Except in cases where the constructed feature obscures 
borrow areas, quarries, and waste material areas, these areas shall not 
initially be totally cleared.  Clearing of such areas shall progress in 
reasonably sized increments as needed to use the developed areas as approved 
by the Contracting Officer. 

 
3.9.2  Disturbed Areas.  The Contractor shall effectively prevent 

erosion and control sedimentation through approved methods including, but not 
limited to, the following: 
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    a. Retardation and Control of Runoff.  Runoff from the construction 
site or from storms shall be controlled, retarded, and diverted to protected 
drainage courses by means of diversion ditches, benches, berms, and by any 
measures required by area wide plans under the Clean Water Act. 
 

    b.  Erosion and Sedimentation Control Devices.  The Contractor shall 
construct or install temporary and permanent erosion and sedimentation control 
features as indicated in the Contractor Environmental Protection Plan or as 
indicated on the drawings.  Berms, dikes, drains, grassing, and mulching shall 
be maintained until permanent drainage and erosion control facilities are 
completed and operative. 
 
 3.9.3  Silt Filter Fence.  Silt filter fence shall be installed in 
compliance with Illinois Department of Transportation Standard Specifications 
for Road and Bridge Construction, Article/Section 280.04 paragraph b – 
PERIMETER EROSION BARRIER. 
 
 

xxx 
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